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Intergovernmental Agreement 

for the 

Design, Rights-of-Way Acquisition, Utility Relocations, Construction, Construction 
Management and Operation and Maintenance 

of the 

Val Vista at the Eastern Canal Drainage Project 

between the 

City of Mesa 

and the 

Flood Control District of Maricopa County 
 

IGA FCD 2020A006 
 

Agenda Item _____________________ 
 

This Intergovernmental Agreement (this “Agreement”) is entered into by and between the Flood 
Control District of Maricopa County, a political subdivision of the State of Arizona, acting by and 
through its Board of Directors (the “DISTRICT”), and the City of Mesa, a municipal corporation, 
acting by and through its Mayor and City Council, (the “CITY”).  The City and the District are 
collectively referred to as the PROJECT PARTNERS and as a PROJECT PARTNER. 

This Agreement shall become effective as of the date it has been executed by all PROJECT 
PARTNERS.  

 

STATUTORY AUTHORIZATION 

1. The DISTRICT is empowered by Arizona Revised Statutes (A.R.S.) § 48-3603, as revised, to 
enter into this Agreement and has authorized the undersigned to execute this Agreement on 
behalf of the DISTRICT. 

2. The CITY is empowered by A.R.S. § 9-240(B) and A.R.S. §11-952, as amended, to enter into this 
Agreement and has authorized the undersigned to execute this Agreement on behalf of the 
CITY.  

BACKGROUND 

3. On April 27, 2011 the Board of Directors of the DISTRICT (the Board) adopted Resolution 
FCD 2009R003A (C-69-09-062-6-01) authorizing the DISTRICT to cost-share in projects 
recommended under the DISTRICT’s Small Project Assistance Program. 

4. Under the DISTRICT’s Small Project Assistance Program for Fiscal Year 2021, the CITY 
proposed the Val Vista at the Eastern Canal Drainage Project (the “PROJECT”) to provide the 
following benefits: 
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4.1 Reduce the flood hazard to several properties that have experienced historic flooding. 

4.2 Reduce the flood hazard to roadways in the vicinity of the PROJECT that have 
experienced historic flooding. 

5. The PROJECT scored 4th among 11 submittals for the Fiscal Year 2021 program, and has been 
recommended by DISTRICT staff. 

PURPOSE OF THE AGREEMENT 

6. The purpose of this Agreement is to identify and define the responsibilities of the DISTRICT 
and the CITY for the design, rights-of-way acquisition, utility relocations, construction, 
construction management, and operation and maintenance of the PROJECT. 

TERMS OF AGREEMENT 

7. The PROJECT shall mean the features required to accomplish the benefits enumerated in 
paragraph 4 of this Agreement. Features of the PROJECT, as envisioned at the time of this 
Agreement, are represented in Exhibit A but are subject to change without amendment to this 
Agreement. 

8. PROJECT DESIGN AND CONSTRUCTION COST shall mean the actual amount of money 
required to complete the flood control features of the PROJECT that are completed and 
invoiced by the CITY to the DISTRICT between July 1, 2020 and June 30, 2022.  

8.1 The following costs are expressly excluded from the PROJECT DESIGN AND 
CONSTRUCTION COST shared under this Agreement: 

8.1.1 Costs associated with rights-of-way acquisition, permitting, construction 
management (including materials testing and survey work), operations and 
maintenance. 

8.1.2 Costs associated with multi-use, landscaping or aesthetic features. 

8.1.3 Costs associated with utility conflicts and utility relocations. 
 

8.1.4 Personnel and administrative costs incurred by either PROJECT PARTNER. 

8.2 The PROJECT DESIGN AND CONSTRUCTION COST is estimated to be $610,231 
but is subject to change without amendment to this Agreement. 
 

9. The DISTRICT shall: 

9.1 Fund seventy-five percent (75%) of the PROJECT DESIGN AND CONSTRUCTION 
COST incurred and invoiced between July 1, 2020 and June 30, 2022, with the funding 
from the DISTRICT limited to a maximum of $500,000 in accordance with the 
DISTRICT’s Small Project Assistance Program. The DISTRICT’s current estimated 
funding share is $457,673.  DISTRICT funds will be from the DISTRICT’s secondary tax 
levy revenues and DISTRICT funding shall be contingent upon the availability of 
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DISTRICT Capital Improvement Program Budget funding. This term shall not be 
amended. 

9.2 Reimburse the CITY per the terms of this Agreement within thirty (30) days of receipt of 
an invoice from the CITY for its share of the PROJECT DESIGN AND 
CONSTRUCTION COST.   

9.3 Participate in a final inspection of the completed PROJECT with the CITY. 

10. The CITY shall: 

10.1 Fund the full PROJECT DESIGN AND CONSTRUCTION COSTS not reimbursed by 
the DISTRICT, making the CITY’s estimated PROJECT DESIGN AND 
CONSTRUCTION COST share $152,558 and CITY will fully fund all PROJECT costs 
for any work completed and invoiced before July 1, 2020 or after June 30, 2022.  

10.2 Fully and solely pay any payment required that does not fall within the definition of 
PROJECT CONSTRUCTION COST. 

10.3 Serve as the lead agency for all aspects of PROJECT implementation. 

10.4 Invoice the DISTRICT as follows: 

10.4.1 Within thirty (30) days of award of a PROJECT construction contract for one-half 
(1/2) of its share of the PROJECT DESIGN AND CONSTRUCTION COSTS. 

10.4.2 Within thirty (30) days of completion of construction of the PROJECT, but no later 
than June 30, 2022, prepare a final accounting including change order costs not 
previously paid, and invoice the DISTRICT for the remainder of its share of the 
PROJECT DESIGN AND CONSTRUCTION COST incurred, if any, to date. 

10.5 Reimburse the DISTRICT for any previous over-payments. 

10.6 Design the PROJECT, provide PROJECT plans and specifications to the DISTRICT 
(including interim submittals as appropriate) for review and comment.  The DISTRICT 
shall provide, within three (3) weeks of receipt of the plans and specifications from the 
CITY, comments on the plans and specifications, if any.  The CITY shall incorporate the 
comments provided by the DISTRICT into the PROJECT as appropriate. 

10.7 Coordinate and staff any necessary public involvement activities related to the PROJECT. 

10.8 Obtain all permits required for the PROJECT. 

10.9 Obtain rights-of-way required for the PROJECT. 

10.10 Relocate conflicting utilities. 

10.11 Construct the PROJECT, provide construction management (including materials testing 
and survey work), and provide any proposed construction change orders to the 
DISTRICT for concurrence. 

10.12 Coordinate a final inspection of the completed PROJECT with the DISTRICT. 
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10.13 Own the completed PROJECT and be responsible for operation and maintenance of the 
completed PROJECT. The maintenance activities to be performed include, but are not 
limited to, maintaining the flood control function of the PROJECT, including sediment 
and vegetation removal and any and all aesthetic, park, and public use features, 
maintenance of landscaping, irrigation, multi-use trails and berms, removal of trash and 
debris, electricity and other operation costs for the facilities, vandalism repair and 
replacement, and structural repair and replacement of the flood control structures. The 
CITY may delegate this responsibility to a third party but will remain ultimately 
accountable to the DISTRICT under this Agreement.   

10.14 Require that any contractor selected for the PROJECT: 

10.14.1 Warrant its compliance with all federal immigration laws and regulations that 
relate to its employees and their compliance with A.R.S. § 23-214(A); 

10.14.2 Agree that a breach of the warranty under paragraph 10.14.1 shall be deemed a 
material breach of contract and is subject to penalties up to and including 
termination of the contract; 

10.14.3 Agree that the DISTRICT retains the legal right to inspect the papers of the 
contractor or subcontractor employee(s) who work(s) on this Agreement to 
ensure that contractor or subcontractor is complying with the warranty under 
paragraph 10.14.1; 

11. Any local permits required for the PROJECT that are issued by either PROJECT PARTNER 
shall be issued at no cost to the PROJECT. 

12. Either PROJECT PARTNER may, with mutual written agreement of all PROJECT 
PARTNERS, delegate responsibilities to another party.  Any delegation, however, shall not 
relieve the delegating PROJECT PARTNER of its original responsibilities as defined herein. 

13. Each PROJECT PARTNER certifies that it has disclosed to the other PROJECT PARTNER 
any known ongoing or anticipated litigation (to which it is a party) related to the PROJECT or 
PROJECT-affiliated flooding hazards, and shall continue to make such disclosures through the 
duration of this Agreement. 

14. In the case of any dispute over any items in this Agreement, the PROJECT PARTNERS agree 
to use their best efforts and enter into good faith negotiations to resolve the disputed matters.  
However, this shall not limit the rights of the PROJECT PARTNERS to seek any remedies 
provided by law. 

15. Each PROJECT PARTNER shall take reasonable and necessary actions within its authority to 
ensure that only storm water is discharged into the PROJECT, and that such discharges into the 
PROJECT comply at the point of discharge with any applicable requirements of the U.S. 
Environmental Protection Agency, Clean Water Act, Arizona Pollutant Discharge Elimination 
System or any other applicable discharge requirements, including any permit requirements. 

16. The PROJECT PARTNERS agree to equally share the cost of a PROJECT compliance and cost 
audit to be initiated within sixty (60) days of PROJECT completion, if requested by either 
PROJECT PARTNER.  An independent auditing firm on contract to the DISTRICT and 
agreeable to the PROJECT PARTNERS will perform the audit.  Any payments or 
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reimbursements necessary to bring the PROJECT into compliance with the audit findings shall 
be made within 45 days of acceptance by all PROJECT PARTNERS of the audit report. 

17. Each PROJECT PARTNER (indemnitor) shall, to the extent permissible by law, indemnify, 
defend and save harmless the others (indemnitees) including agents, officers, directors, governors 
and employees thereof, from and against any loss or expense incurred as a result of any claim or 
suit of any nature whatsoever, which arises out of indemnitor’s negligent or wrongful acts or 
omissions pursuant to this Agreement.  The CITY shall further, to the extent permissible by law, 
indemnify, defend and save harmless the DISTRICT including agents, officers, directors, 
governors and employees thereof, from and against any loss or expense incurred as a result of 
any claim or suit of any nature whatsoever, which arises out of recreational use of the PROJECT 
in the event that it elects to invite such use (with or without DISTRICT concurrence). Such 
indemnification obligations shall encompass any personal injury, death or property damages 
resulting from the indemnitor’s negligent or wrongful acts or omissions, as well as reasonable 
attorney fees, court costs, and other expenses relating to the defense against claims or litigation, 
incurred by the indemnitee.  Indemnitee shall be liable for its own negligence or wrongful acts as 
provided by law. 

18. Each PROJECT PARTNER 

18.1 Shall comply with A.R.S. §§ 41-4401 and 23-214(A). Failure by either PROJECT 
PARTNER to comply with A.R.S. §§ 41-4401 and 23-214(A) shall be deemed a breach of 
this Agreement and is subject to penalties up to and including termination of the 
Agreement. 

18.2 Retains the legal right to inspect the records of the other PROJECT PARTNER’s and any 
contractors’ or subcontractors’ employees performing work under this Agreement to 
verify compliance with A.R.S. §§ 41-4401 and 23-214(A). 

19. All notices or demands upon any PROJECT PARTNER shall be in writing and shall be 
delivered in person, by express delivery service for which a receipt is obtained or sent by mail 
addressed as follows: 

Flood Control District of Maricopa County City of Mesa 
Director      Engineering Department 
2801 West Durango Street   P.O. Box 1466 
Phoenix, Arizona 85009-6399 Mesa, Arizona  85211 

20. This Agreement shall expire either (a) two years from the date of execution by all PROJECT 
PARTNERS, or (b) upon both completion of the PROJECT and satisfaction of all funding 
obligations and reimbursements associated with this Agreement, whichever is the first to occur.  
However, by mutual written agreement of all PROJECT PARTNERS, this Agreement may be 
amended or terminated except as expressly stated in this Agreement. The operation and 
maintenance and indemnification provisions of this Agreement shall survive the expiration of 
this Agreement. 

21. This Agreement is subject to the provisions of A.R.S. § 38-511. 

22. Attached to this Agreement or contained herein are the written determinations by the 
appropriate attorneys for the PROJECT PARTNERS, that these agencies are authorized under 
the laws of the State of Arizona to enter into this Agreement and that it is in proper form. 



 

 
IGA FCD 2020A006 PCN 699.21.35 PAGE 6 OF 9 

23. If legislation is enacted after the effective date of this Agreement that changes the relationship or 
structure of one or more PROJECT PARTNERS, the PROJECT PARTNERS agree that this 
Agreement shall be renegotiated at the written request of either PROJECT PARTNER. 
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FLOOD CONTROL DISTRICT OF MARICOPA COUNTY 
A Political Subdivision of the State of Arizona 

 
 
 
Recommended by: 
 
 
 
       
Michael A. Fulton   Date 
Director 
 
 
 

Approved and Accepted: 
 
 
 

By:       
Chairman, Board of Directors 

 Date 
 
 
 

Attest: 
 
 
 

By:       
Clerk of the Board  

 Date 
 
 
 
The foregoing Intergovernmental Agreement FCD2020A006 has been reviewed pursuant to A.R.S. 
Section 11-952, as amended, by the undersigned General Counsel, who has determined that it is in 
proper form and within the powers and authority granted to the Flood Control District of Maricopa 
County under the laws of the State of Arizona. 
 
 
 
       
General Counsel    Date 
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CITY OF MESA 
A Municipal Corporation 

 
 
Approved and Accepted By: 
 
 
 
       
City Manager                   Date 
 
 
 

Attest: 
 
 
 

By:       
Dee Ann Mickelsen, City Clerk  Date 

 
 
 
The foregoing Intergovernmental Agreement FCD2020A006 has been reviewed pursuant to A.R.S. 
Section 11-952, as amended, by the undersigned attorney who has determined that it is in proper 
form and within the power and authority granted to the City of Mesa under the laws of the State of 
Arizona. 
 
 
 
        
City Attorney   Date 
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Exhibit A: Val Vista at the Eastern Canal Drainage Project 

 


