
GENERAL NOTES:	KEYNOTES	5
SEE SHEET C0.2 FOR PLAN SPECIFICATIONS AND REQUIREMENTS.	1	CONCRETE STOOP (SEE STRUCTURAL PLANS FOR DETAILS)
	$\left\langle 2\right\rangle$ R	AISED WALK (SEE DETAIL)
PAVEMENT LEGEND: HATCH PAVEMENT SECTION	$\left\langle 5\right\rangle$	CURB RAMP (SEE DETAIL)
ASPHALT MILL & OVERLAY	$\overline{\left\langle 6\right\rangle}$	ADA CURB RAMP (SEE DETAIL)
SIDEWALK CONCRETE	7 6	" CURB HEAD (SEE DETAIL)
HEAVY DUTY CONCRETE	8 E	XISTING CONCRETE FLUME TO BE REPLACED
TILAVI DOTI CONCRETE	9	CURB TAPER (SEE DETAIL)
ALTERNATE NOTES:	(10) A	ADA ROUTE TO EXISTING SIDEWALK
PROVIDE ALTERNATE TO OVER EXCAVATE AND CONSTRUCT ASPHALT PAVEMENT SECTION PER GEOTECHNICAL INVESTIGATION RECOMMENDATION.	12 H	HANDICAP SIGN PER STATE CODE (SEE DETAIL)
	13 H	HANDICAP STALL & STRIPING PER STATE CODES
	14 P	AINT STRIPING (TYP). COLOR TO MATCH PARKING STALL STRIPING
	21	DETECTABLE WARNING PLATE PER STATE CODE
		DUMPSTER ENCLOSURE TO BE PAINTED TO MATCH BUILDING. FINAL COLO DWNER.
		XISTING SIGN TO BE REBRANDED AND PAINTED. DETAIL AND PERMITTING /ENDOR.
		ROPOSED ORDER BOX AND MENU BOARD. PROVIDED, INSTALLED, AND F LY SIGN VENDOR. VERIFY FINAL LOCATION WITH SIGN VENDOR.
	26 P	ICNIC TABLES. DETAIL BY SUPPLIER.
	27 C	COVERED PATIO. SEE ARCH. PLANS FOR ROOF PLAN.
	28 s	IGHT VISIBILITY TRIANGLE
		XISTING LIGHT POLE
		PRIOR TO CONSTRUCTION OF SIDEWALK CONTRACTOR TO COORDINATE INTILITY TO ENSURE CONSTRUCTION WITHIN EASEMENT AND OVER UTILITY





SHEET DATES		
SHEET ISSUE	SEPT. 10, 202	
REVISIONS		
AD1	OCT. 21, 202	